SCHEDULE OF PAY | TEMS PAGE 35
CALL CRDER : 301 CONTRACT ID : B -25914-A
LETTI NG DATE : 02/18/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACENMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07039 FIELD CFFICE, B 10. 000 M35

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LUWP

4 201-52370 CLEARI NG RI GHT COF WAY LuUwP LUWP

5 202-51330 PRESENT STRUCTURE, REMOVE LuwP LUWP

6 202-60820 SURFACE M LLI NG ASPHALT 183. 000 n

7 203-02000 EXCAVATI ON, COVMON 12, 505. 000 n8

8 203-02070 BORROW 3,012. 000 n8

9 203-51223 EXCAVATI ON, WATERWAY 1, 125. 000 n8
10 204-02290 SETTLEMENT PLATE 6. 000 EACH
11 205-06931 TEMPORARY CHECK DAM REVETMENT RI PRAP 231. 000 My
12 205-06936 TEMPORARY SEDI MENT TRAP 300. 000 My
13 205-06937 TEMPORARY SI LT FENCE 114. 000 m
14 207-07498 SUBGRADE TREATMENT, TYPE A 3, 950. 000 ng
15 211-02050 B BCRROW 1, 423. 000 ng
16 211-06467 AGGREGATE FOR END BENT BACKFI LL 34. 000 nB8
17 211-07454 STRUCTURE BACKFI LL 75. 000 n8
18 301-07448 COVPACTED AGCREGATE, NO. 53, BASE 3, 005. 000 My
19 401-06264 PRCFI LOGRAPH, HVA LUWP LUwP
20 401-07321 QU QA-HVA, 2, 64, SURFACE, 9.5 mm 554. 000 My
21 401-07390 QU QA-HVA, 2, 64, | NTERMEDI ATE, 19.0 mm 934. 000 My
22 401-07407 QT QA-HWA, 2, 64, BASE, 25.0 nmm 3, 088. 000 My
23 402-07432 HVA TYPE A, SURFACE 277.000 My
24 402-07440 HVA TYPE A, BASE 830. 000 My
25 402-07451 HVA, TYPE B, WEDGE AND LEVEL 38. 800 My
26 404-05511 SEAL COAT, 2 3, 169. 000 ng
27 404-05514 SEAL CQOAT, 5 85. 000 n2
28 405-05517 ASPHALT FOR PRI ME COAT 7.470 My
29 406-05520 ASPHALT FOR TACK COAT 6. 370 My
30 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 4. 000 EACH
31 601-01700 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 1 1. 000 EACH
32 601-94689 GUARDRAI L END TREATMENT, CS 3. 000 EACH
33 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 106. 685 m
34 602-06729 BARRI ER DELI NEATCR 8. 000 EACH
35 610-06259 REI NFORCED CONCRETE BRI DGE APPROACH, 300 nm 140. 440 n
36 610-07486 HVA FOR APPROACHES, TYPE A 391. 000 My
37 611-06497 MAI LBOX ASSEMBLY, SI NGLE 11. 000 EACH
38 615-06490 RI GHT OF WAY MARKER 32. 000 EACH
39 615-06505 MONUMENT, B 7.000 EACH
40 616-02320 GEOTEXTI LES 3, 366. 000 ng
41 616- 06405 Rl PRAP, REVETMENT 2,149. 000 My
42 617-04488 GEOGRI D, SUBGRADE 2,832. 000 ng
43 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2.000 EACH
44 621- 06545 FERTI LI ZER 1. 300 My
45 621-06548 SEED M XTURE, CV 13. 000 kg
46 621- 06553 SEED M XTURE, R 209. 000 kg

47 621-06557 SEED M XTURE, T 99. 000 kg



SCHEDULE OF PAY | TEMS PAGE 36
CALL CRDER : 301 CONTRACT ID : B -25914-A
LETTI NG DATE : 02/18/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

48 621-06565 MJULCH NG MATERI AL 10. 000 My
49 621-06567 WATER 106. 000 kL
50 621-06574 SCODDI NG 3, 978. 000 n
51 621-06575 SODDI NG NURSERY 1, 890. 000 ng
52 622-52436 SIGN, DO NOT MOW OR SPRAY 6. 000 EACH
53 622-91786 SEEDLI NG 375. 000 EACH
54 701-91792 PILE TIP, STEEL H 10. 000 EACH
55 701-95780 PILE, STEEL H HP 310 X 110 125. 000 m
56 703-51030 REI NFORCI NG STEEL 1, 720. 000 kg
57 703-51032 REI NFORCI NG STEEL, EPOXY COATED 17,510. 000 kg
58 704-51002 CONCRETE, C, SUPERSTRUCTURE 126. 900 n8
59 706-05732 CONCRETE BRI DGE RAI LI NG TRANSI TI QN, TBC 4. 000 EACH
60 706-51020 CONCRETE, C, RAILING 14.740 n8
61 707-05985 STRUCTURAL MEMBERS, CONCRETE |-BEAM 1V, 1372 nmm X 508 mm 150. 000 m
62 709-51821 SURFACE SEAL LUWP LUWP
63 715-05123 PIPE, TYPE 1, C RCULAR 600 mm 27.500 m
64 715-05171 PIPE, TYPE 3, C RCULAR 450 nm 189. 000 m
65 715-05407 PI PE, END BENT DRAIN, 150 mm 49. 000 m
66 715-46010 Pl PE END SECTI ON, 450 nm 18. 000 EACH
67 715-46020 PI PE END SECTI ON, 600 mm 2.000 EACH
68 801-06625 DETOUR ROUTE MARKER ASSEMBLY 19. 000 EACH
69 801-06640 CONSTRUCTI ON SIGN, A 30. 000 EACH
70 801-06645 CONSTRUCTI ON SIGN, B 5. 000 EACH
71 801-07118 BARRI CADE, I11-A 64. 800 m
72 801-07119 BARRI CADE, I11-B 64. 800 m
73 802-07059 SI GN, SHEET, AND SUPPCRTS, REMOVE 5. 000 EACH
74 802-07060 SI GN, SHEET, RELOCATE 4. 000 EACH
75 808-06713 LINE, PAINT, SCLID, WHITE, 100 mm 2,070. 000 m
76 808-75240 LI NE, THERMOPLASTI C, BROKEN, YELLOW 100mm 170. 000 m
77 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOW 100mm 6, 150. 000 m
78 808- 75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 44. 000 EACH

79 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 176. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 37
CALL CRDER : 311 CONTRACT ID : B -26051-A
LETTI NG DATE : 02/18/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FIELD OFFICE, A 5. 000 M6
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LUWP
4 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
5 202-02245 TREE, 150 mm REMOVE 5. 000 EACH
6 202-02250 TREE, 250 mm REMOVE 7.000 EACH
7 202-02255 TREE, 460 mm REMOVE 9. 000 EACH
8 202-02260 TREE, 760 mm REMOVE 2.000 EACH
9 202-02265 TREE, 1220 mm REMOVE 3. 000 EACH
10 202-06542 RELOCATE 6. 000 EACH
11 202-51330 PRESENT STRUCTURE, REMOVE LUWP LUWP
12 202-60820 SURFACE M LLI NG ASPHALT 201. 600 n2
13 203-02000 EXCAVATI ON, COVMON 1, 266. 000 n8
14 203-02070 BORROW 1, 650. 000 n8
15 203-51223 EXCAVATI ON, WATERVAY 143. 000 n8
16 205-06931 TEMPORARY CHECK DAM REVETMENT RI PRAP 13. 000 My
17 205-06932 TEMPORARY CHECK DAM STRAW BALES 32. 000 m
18 205-06937 TEMPORARY SI LT FENCE 400. 000 m
19 207-07500 SUBGRADE TREATMENT, TYPE C 1,541. 000 ng
20 211-07454 STRUCTURE BACKFI LL 4.800 n8
21 213-52830 FLOMBLE MORTAR 13. 600 ng
22 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 2,085. 000 My
23 402-07433 HVA TYPE B, SURFACE 331. 100 My
24 402-07438 HVA TYPE B, | NTERVEDI ATE 1, 169. 300 My
25 402-07441 HVA TYPE B, BASE 1, 039. 200 My
26 404-05511 SEAL CQAT, 2 1,274.000 n
27 405-05518 ASPHALT FOR PRI ME COAT 1,274.000 ng
28 406- 05521 ASPHALT FOR TACK COAT 9, 890. 000 ng
29 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 4. 000 EACH
30 601-01846 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 3 5. 000 EACH
31 601-02206 TEMPORARY GUARDRAI L, WBEAM 1.905 m SPACI NG 122. 000 m
32 601-94689 GUARDRAI L END TREATMENT, CS 1. 000 EACH
33 601-97080 TEMPORARY GUARDRAI L END TREATMENT, OS 4. 000 EACH
34 601-97774 GUARDRAI L END TREATMENT, CS, SPARE PARTS PACKAGE 1. 000 EACH
35 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 108. 600 m
36 610-06259 REI NFORCED CONCRETE BRI DGE APPROACH, 300 nm 278. 800 n
37 610-07487 HVA FOR APPROACHES, TYPE B 114. 200 My
38 615-06490 RI GHT OF WAY MARKER 14. 000 EACH
39 616-02320 GEOTEXTI LES 691. 000 n2
40 616-06405 Rl PRAP, REVETMENT 502. 000 My
41 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FCR SEEDI NG 2.000 EACH
42 621-01660 MJULCHED SEEDI NG LEGUVE, 2 2,079. 000 ng
43 621-01882 SEED M XTURE, T, CONVENTIONAL M X 39. 000 kg
44 621- 01956 SEED M XTURE, LEGUME, 1 50. 500 kg
45 621- 06545 FERTI LI ZER 00. 100 My
46 621-06548 SEED M XTURE, CV 2.700 kg

47 621-06559 MJULCHED SEEDI NG R 2, 369. 000 ng



SCHEDULE OF PAY | TEMS PAGE 38
CALL CRDER : 311 CONTRACT ID : B -26051-A
LETTI NG DATE : 02/18/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

48 621-06565 MULCH NG MATERI AL 1.920 My
49 621-06567 WATER 58. 000 kL
50 621-06574 SODDI NG 23. 600 n2
51 621-06575 SODDI NG NURSERY 2,609. 000 ng
52 621-52448 SI GN, DO NOT SPRAY 4.000 EACH
53 622-52436 SIGN, DO NOT MOW OR SPRAY 2.000 EACH
54 622-91786 SEEDLI NG 50. 000 EACH
55 622-98200 SI G\, DO NOT DI STURB 4.000 EACH
56 701-51195 PILE, STEEL H HP 310 X 79 342. 400 m
57 701-98649 PI LE, REI NFORCED CONCRETE, STEEL SHELL ENCASED, EPOXY COATED 46. 200 m
58 701-99086 PILE TI P, STEEL SHELL 26. 000 EACH
59 702-04433 FLOOR DRAIN, PVC, 150 nm 26. 000 EACH
60 703-51030 REI NFOCRClI NG STEEL 15, 712. 000 kg
61 703-51032 REI NFORCI NG STEEL, EPOXY COATED 12, 673. 000 kg
62 704-51002 CONCRETE, C, SUPERSTRUCTURE 188. 600 n8
63 706-05732 CONCRETE BRI DGE RAI LI NG TRANSI TI QN, TBC 4. 000 EACH
64 706-51020 CONCRETE, C, RAILING 13. 200 n8
65 709-51821 SURFACE SEAL LUWP LUwP
66 713-51335 TEMPORARY BRI DGE AND APPROACHES LUWP LuwP
67 715-05048 PI PE, TYPE 4, C RCULAR 150 mm 30. 000 m
68 715-05049 PI PE, TYPE 4, C RCULAR 200 nm 30. 000 m
69 715-05051 PIPE, TYPE 4, C RCULAR 250 mm 30. 000 m
70 715-05168 PIPE, TYPE 3, C RCULAR 300 nm 54. 700 m
71 715-46000 PI PE END SECTI ON, 300 mm 8. 000 EACH
72 801-04308 ROAD CLOSURE SI GN ASSEMBLY 2.000 EACH
73 801-06605 BARRI CADE, III1A 10. 000 EACH
74 801- 06606 BARRICADE, |11B 4. 000 EACH
75 801-06632 PERVANENT BARRI CADE, 111 6. 000 EACH
76 801-06640 CONSTRUCTI ON SIGN, A 19. 000 EACH
77 801-06643 TEMPORARY PAVEMENT MARKING |, YELLOWN 100 mm 2, 068. 000 m
78 801-06644 TEMPORARY PAVEMENT MARKING |, WH TE, 100 mm 144.000 m
79 801-06645 CONSTRUCTION SIGN, B 14. 000 EACH
80 801-06775 MAI NTAI NI NG TRAFFI C LUWP LuUwP
81 802-04314 SI GN 6. 000 EACH
82 802-76055 SI GN PGST, A 12. 900 m
83 804-06725 DELI NEATOR W TH PCST, D1, 75 nm 3. 000 EACH
84 804-93726 DELI NEATOR 6. 000 EACH
85 804-94499 M LE MARKER, REMOVE AND RESET 1. 000 EACH
86 808-01153 TEMPORARY PAVEMENT MARKI NG PAINT, SOLID, WA TE, 100 nm 613. 000 m
87 808-01154 TEMPCRARY PAVEMENT MARKI NG PAINT, SCQLID, YELLOW 100 mm 522. 000 m
88 808-04298 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD (R X R) 1. 000 EACH
89 808-06703 LI NE, THERMOPLASTIC, SOLID, WH TE, 100mm 900. 000 m
90 808-06716 LI NE, REMOVE 120. 000 m
91 808-75240 LI NE, THERMOPLASTI C, BROKEN, YELLOW 100mm 115. 000 m
92 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOW 100mm 450. 000 m

93 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 15. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 39
CALL CRDER : 321 CONTRACT ID : B -26224-A
LETTI NG DATE : 02/18/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07039 FIELD CFFICE, B 10. 000 M6

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LUWP

4 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP

5 202-02241 GUARDRAI L, REMOVE 374. 000 m

6 202-51330 PRESENT STRUCTURE, REMOVE LuUwP LUWP

7 202-60820 SURFACE M LLING ASPHALT 2,767.000 ng

8 203-02000 EXCAVATI ON, COVMON 13, 225. 000 n8

9 203-02070 BORROW 15, 975. 000 nB8
10 205-06931 TEMPORARY CHECK DAM REVETMENT RI PRAP 162. 000 My
11 205-06937 TEMPORARY SI LT FENCE 1, 320. 000 m
12 206-51220 EXCAVATI ON, VET 123. 000 n8
13 206-51225 EXCAVATI ON, DRY 1, 707. 000 n8
14 207-07498 SUBGRADE TREATMENT, TYPE A 14, 548. 000 n2
15 207-07503 SUBGRADE TREATMENT, TYPE E 4, 730. 000 ng
16 211-07454 STRUCTURE BACKFI LL 268. 000 n8
17 303-04075 COVPACTED AGCREGATE, O 73 1, 616. 000 My
18 303-52308 COVPACTED AGGREGATE, O, 53 465. 000 My
19 401-07321 QT QA-HVA, 2, 64, SURFACE, 9.5 mm 1, 310. 000 My
20 401-07390 QU QA-HVA, 2, 64, | NTERMEDI ATE, 19.0 mm 2,920. 000 My
21 401-07423 QT QA-HWA, 2, 64, BASE, 19.0 mm 1, 635. 000 My
22 402-07122 HVA 2,217.000 My
23 402-07122 HVA 1, 858. 000 My
24 402-07432 HVA TYPE A, SURFACE 754. 000 My
25 402-07433 HVA TYPE B, SURFACE 293. 000 My
26 402-07435 HVA TYPE A, | NTERVEDI ATE 2, 755. 000 My
27 402-07441 HVA TYPE B, BASE 831. 000 My
28 405-05517 ASPHALT FOR PRI ME COAT 13. 600 My
29 406- 05520 ASPHALT FOR TACK COAT 11. 600 My
30 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 4.000 EACH
31 601-01700 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 1 3. 000 EACH
32 601-02205 TEMPORARY GUARD RAIL TRANSITION, TGB 2.000 EACH
33 601-02206 TEMPORARY GUARDRAI L, WBEAM 1.905 m SPACI NG 198. 105 m
34 601-03463 GUARDRAI L, STEEL CURVED TERM NAL END SECTI ON, LABOR ONLY 2. 000 EACH
35 601-04746 ENERGY ABSCRBI NG TERM NAL, CZ 5. 000 EACH
36 601-06035 GUARDRAI L, RESET 251. 900 m
37 601-94689 GUARDRAI L END TREATMENT, CS 8. 000 EACH
38 601-97080 TEMPORARY GUARDRAI L END TREATMENT, OS 6. 000 EACH
39 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 384. 700 m
40 602- 06639 TEMPORARY CONCRETE BARRI ER, ANCHORED 150. 000 m
41 602- 06646 TEMPORARY CONCRETE BARRI ER 1, 100. 000 m
42 602-06729 BARRI ER DELI NEATOR 14. 000 EACH
43 610- 05527 HVA FOR APPRCACHES 67. 000 My
44 610- 06259 REI NFORCED CONCRETE BRI DGE APPROACH, 300 nm 178. 000 n
45 616-02320 GEOTEXTI LES 1, 238. 000 ng
46 616- 06405 Rl PRAP, REVETMENT 1, 106. 000 My
47 621-01004 MOBI LI ZATI ON AND DEMCBI LI ZATI ON FOR SEEDI NG 2.000 EACH



SCHEDULE OF PAY | TEMS PAGE 40
CALL CRDER : 321 CONTRACT ID : B -26224-A
LETTI NG DATE : 02/18/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

48 621- 06545 FERTI LI ZER 3. 140 My
49 621-06548 SEED M XTURE, CV 1. 000 kg
50 621-06553 SEED M XTURE, R 462. 000 kg
51 621-06557 SEED M XTURE, T 231. 000 kg
52 621- 06565 MJULCH NG MATERI AL 13. 500 My
53 621-06567 WATER 1.200 kL
54 621-06574 SODDI NG 52. 800 ng
55 622-91786 SEEDLI NG 2,375. 000 EACH
56 622-91786 SEEDLI NG 185. 000 EACH
57 701-51195 PILE, STEEL H HP 310 X 79 258. 000 m

58 701-91792 PILE TIP, STEEL H 32. 000 EACH
59 702-51005 CONCRETE, A, SUBSTRUCTURE 106. 000 n8
60 702-51015 CONCRETE, B, FOOTI NGS 25.100 n8
61 702-93722 CONCRETE, C 35.700 n8
62 703-51030 REI NFOCRClI NG STEEL 11, 362. 000 kg
63 703-51032 REI NFORCI NG STEEL, EPOXY COATED 18, 410. 000 kg
64 704-05892 CONCRETE, QC/ QA, SUPERSTRUCTURE 105. 000 nB8
65 706-05732 CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC 4. 000 EACH
66 706-51025 CONCRETE, C, RAILING 68. 000 m

67 707-05977 STRUCTURAL MEMBERS, CONCRETE BOX BEAM CB, 432 mm X 1219 mm 243. 000 n2
68 707-96390 ELASTOVERI C BEARI NG PAD 48. 000 EACH
69 709-51821 SURFACE SEAL LUWP LUwP
70 713-51335 TEMPORARY BRI DGE AND APPROACHES LUWP LuwP
71 714-26714 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 2400 mm x 2400 mm 10. 970 m

72 715-05048 PI PE, TYPE 4, C RCULAR 150 nm 1,812. 000

73 715-05171 PIPE, TYPE 3, C RCULAR 450 mm 14.500 m

74 715-05208 PI PE, TYPE 4, C RCULAR 375 nm 17. 000 m

75 715-05407 PI PE, END BENT DRAIN, 150 mm 40. 000 m

76 715-46005 PI PE END SECTION, 375 mm 2.000 EACH
77 715-46010 PI PE END SECTI ON, 450 mm 2.000 EACH
78 715-91361 PIPE, PVC, 150 mm 176. 000 m

79 718-52610 AGGREGATE FOR UNDERDRAI NS 390. 700 n8
80 718-99153 GEOTEXTI LES FCR UNDERDRAI N 3, 583. 200 ng
81 801-06203 TEMPCRARY PAVEMENT MARKI NG 100 mm 8, 292. 000 m

82 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 100 nmm 3, 865. 000 m

83 801-06606 BARRI CADE, II11B 13. 000 EACH
84 801-06640 CONSTRUCTION SIGN, A 10. 000 EACH
85 801-06645 CONSTRUCTION SIGN, B 40. 000 EACH
86 801-06775 MAI NTAI NI NG TRAFFI C LUWP LuUwP
87 802-02475 SI G\, PANEL, REMOVE AND RELOCATE 1. 000 EACH
88 808-06703 LI NE, THERMOPLASTIC, SOLID, WH TE, 100mm 2,537. 000 m

89 808-06716 LI NE, REMOVE 300. 000 m

90 808-75051 LI NE, PREFCRVED PLASTIC, SOLID, WH TE, 100 nm 94. 000 m

91 808-75054 LI NE, PREFCRMVED PLASTIC, SOLID, YELLOWN 100 nm 94. 000 m

92 808- 75067 TRANSVERSE MARKI NGS, PREFCRVED PLASTIC, STCP LINE, 600 nm 3. 600 m

93 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOW 100mm 2,762. 000 m



SCHEDULE OF PAY | TEMS PAGE 41
CALL CRDER : 331 CONTRACT ID : B -26342-A
LETTI NG DATE : 02/18/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 12. 000 M6
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LUWP
4 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
5 201-90788 DEBRI'S, REMOVE LUwP LUWP
6 202-01498 PAVEMENT MESSAGE MARKI NGS, LANE | NDI CATI ON ARROW REMOVE 1. 000 EACH
7 202-02240 PAVEMENT, REMOVE 521. 000 SYS
8 202-02241 GUARDRAI L, REMOVE 475. 000 LFT
9 202-02272 PAVED SI DE DI TCH, REMOVE 20. 000 LFT
10 202-02276 GUTTER TURNQUT, RElI NFORCED CONCRETE, REMOVE 2.000 EACH
11 202-02278 CURB, CONCRETE, REMOVE 216. 000 LFT
12 202-03322 SI GNAL POLE, REMOVE AND RESET 1. 000 EACH
13 202-04089 SI GN, SHEET, REMOVE 7.000 EACH
14 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP
15 202-52710 S| DEWALK, CONCRETE, REMOVE 154. 000 SYS
16 202-60820 SURFACE M LLING ASPHALT 3, 348. 000 SYS
17 202-91385 I NLET, REMOVE 2.000 EACH
18 202-95027 | MPACT ATTENUATOR, REMOVE 1. 000 EACH
19 202-96133 Pl PE, REMOVE 46. 000 LFT
20 203-02000 EXCAVATI ON, COVMON 639. 000 CYs
21 203-02070 BCRROWV 527. 000 Cys
22 205-06937 TEMPORARY SI LT FENCE 1, 090. 000 LFT
23 206-51220 EXCAVATI ON, WET 326. 000 Cys
24 206-51235 COFFERDAM LUwP LUwP
25 207-07500 SUBGRADE TREATMENT, TYPE C 425. 000 SYS
26 211-06467 AGGREGATE FOR END BENT BACKFI LL 79. 200 CYs
27 211-07454 STRUCTURE BACKFI LL 357. 000 Cys
28 301-07448 COVPACTED AGGREGATE, NO 53, BASE 252. 000 TON
29 302-07455 DENSE GRADED SUBBASE 63. 000 Cys
30 304-07492 HVA WDEN NG TYPE A 54. 000 TON
31 304-07493 HVA WDEN NG TYPE B 77.000 TON
32 402-07433 HVA TYPE B, SURFACE 580. 000 TON
33 402-07438 HVA TYPE B, | NTERVEDI ATE 14. 000 TON
34 402-07441 HVA TYPE B, BASE 77.000 TON
35 402-07451 HVA, TYPE B, WEDGE AND LEVEL 150. 000 TON
36 406-05520 ASPHALT FOR TACK CQOAT 1.200 TON
37 502-06329 PCCP, 12 IN. 372.000 SYS
38 503-03489 RETROFI TTED TI E BARS 142. 000 EACH
39 503-05240 D-1 CONTRACTI ON JA NT 223. 000 LFT
40 503-05310 TERM NAL JO NT 34. 000 LFT
41 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 1. 000 EACH
42 601-01626 GUARDRAI L CONNECTOR SYSTEM W BEAM CURVED, 2 1. 000 EACH
43 601-02103 GUARDRAI L, WBEAM SHOP CURVED, 6 FT. 3 I N SPACI NG 62. 500 LFT
44 601- 02206 TEMPORARY GUARDRAIL, WBEAM 6 FT. 3 I N SPACI NG 125. 000 LFT
45 601-02800 GUARDRAI L TRANSI TI ON, TGT 2.000 EACH
46 601- 05999 CURVED TERM NAL END 1. 000 EACH

47 601-93346 GUARD RAI L CONNECTOR, AS 1. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 42
CALL CRDER : 331 CONTRACT ID : B -26342-A
LETTI NG DATE : 02/18/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

48 601-94689 GUARDRAI L END TREATMENT, CS 1. 000 EACH
49 601-97080 TEMPORARY GUARDRAI L END TREATMENT, OS 1. 000 EACH
50 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 213. 000 LFT
51 601-99132 GUARDRAI L TRANSITION, VH, 6 FT. 3 IN. SPACI NG 1. 000 EACH
52 602-06729 BARRI ER DELI NEATOR 22.000 EACH
53 604-06069 CURB RAVP, CONCRETE 10. 000 SYS
54 604-91531 S| DEWALK, CONCRETE, 4 IN 202. 000 SYS
55 605-06090 CURB, | NTEGRAL, CONCRETE 210. 000 LFT
56 605-06140 CURB AND GUTTER, CONCRETE 130. 000 LFT
57 607-95754 PAVED SI DE DI TCH, BREAK 110. 000 LFT
58 610-06259 REI NFORCED CONCRETE BRI DGE APPRCACH, 12 | N 279. 000 SYS
59 610-07486 HVA FOR APPROACHES, TYPE A 20. 000 TON
60 615-06525 CASTI NG ADJUSTED TO GRADE, MONUVMENT 1. 000 EACH
61 616-02320 GEOTEXTI LES 1,287. 000 SYS
62 616-06405 Rl PRAP, REVETMENT 863. 000 TON
63 621-01004 MOBI LI ZATI ON AND DEMCBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
64 621-06560 MJULCHED SEEDI NG U 1, 000. 000 SYS
65 621-06574 SCDDI NG 16. 000 SYS
66 701-01849 PILE, CONCRETE, STEEL SHELL ENCASED, 0.312 IN, 14 IN 1, 720. 000 LFT
67 701-05787 | NSTRUMVENTATI ON, | NTEGRI TY TESTI NG AND DATA COLLECTI ON LuUWP LUwP
68 702-51005 CONCRETE, A, SUBSTRUCTURE 288. 900 CYs
69 702-51015 CONCRETE, B, FOOTI NGS 56. 000 CYs
70 702-51100 DRAIN PIPE, CAST IRQN, 6 IN 486. 000 LBS
71 702-51110 GRATES, BASINS, AND FI TTINGS, CAST | RON 1, 932. 000 LBS
72 702-51863 FI ELD DRI LLED HOLE I N CONCRETE 40. 000 EACH
73 703-51030 REI NFORCI NG STEEL 40, 991. 000 LBS
74 703-51032 REI NFORCI NG STEEL, EPOXY COATED 181, 116. 000 LBS
75 704-51002 CONCRETE, C, SUPERSTRUCTURE 753. 400 CYS
76 706-06342 RAILING PS-1 378. 000 LFT
77 706-06347 RAILING CF-1 368. 000 LFT
78 706-06353 CONCRETE BRI DGE RAI LI NG TRANSI TION, TPS-1 2.000 EACH
79 706-51020 CONCRETE, C, RAILING 22.800 CYs
80 707-06524 STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM 60 IN. X 42 IN 1, 830. 000 LFT
81 709-51821 SURFACE SEAL LUWP LUWP
82 711-51070 ANCHOR PLATE, AP 1 20. 000 EACH
83 715-02961 WATER MAIN, 16 I N 1. 000 LFT
84 715-05149 PIPE, TYPE 2, CORCULAR, 12 IN 46. 000 LFT
85 715-05407 PI PE, END BENT DRAIN, 6 IN. 130. 000 LFT
86 715-46000 PI PE END SECTION, 12 IN 2.000 EACH
87 720-45045 I'NLET, J10 2.000 EACH
88 801-01504 TEMPORARY PAVEMENT MESSAGE MARKI NG, LANE | NDI CATI ON ARROW 3. 000 EACH
89 801-01505 TEMPORARY PAVEMENT MESSAGE MARKI NGS, WORD (ONLY) 2.000 EACH
90 801-04308 ROAD CLOSURE SI GN ASSEMBLY 1. 000 EACH
91 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 7, 500. 000 LFT
92 801-06625 DETOUR ROUTE MARKER ASSEMBLY 10. 000 EACH
93 801-06640 CONSTRUCTI ON SI GN, A 28. 000 EACH

94 801-06645 CONSTRUCTION SIGN, B 13. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 43
CALL CRDER : 331 CONTRACT ID : B -26342-A
LETTI NG DATE : 02/18/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

95 801-06710 FLASH NG ARROW SI GN 540. 000 DAY
96 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
97 801-07118 BARRI CADE, II1-A 108. 000 LFT
98 801-07119 BARRI CADE, I11-B 24. 000 LFT
99 802-05701 SI GN PGST, SQUARE, 1, REINFORCED ANCHOR BASE 95. 600 LFT
100 802-76025 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.080 I N 44. 200 SFT
101 802-76035 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.100 I N 24.000 SFT
102 802-99045 SI GN REMOUNTI NG 1. 000 EACH
103 805- 06592 CONDUI T, STEEL, GALVANI ZED, 2 IN 400. 000 LFT
104 805-78470 SI GNAL CABLE, ROADWAY LOOP, 1C 14GA 1, 748. 000 LFT
105 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 517. 000 LFT
106 805-78925 CONTRCLLER CABI NET FOUNDATI ON, P1 2. 000 EACH
107 805-92951 S| GNAL DETECTCOR HOUSI NG ADJUST TO GRADE 5. 000 EACH
108 805-98253 CONTRCOLLER CABI NET, G 2.000 EACH
109 808-01238 TRANSVERSE MARKI NG, PAINT, STOP LINE, REMOVE 2. 000 EACH
110 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN 77.000 LFT
111 808-06713 LINE, PAINT, SCLID, WHTE, 4 IN 2,520. 000 LFT
112 808-06714 LINE, PAINT, SOLID, YELLOWN 4 IN 2, 860. 000 LFT
113 808-06716 LI NE, REMOVE 460. 000 LFT
114 808-06723 PAVEMENT MESSAGE MARKI NGS, PAINT, LANE | NDI CATI ON ARROW 4. 000 EACH
115 808-06724 PAVEMENT MESSAGE MARKI NGS, PAINT, WORD ONLY 3. 000 EACH
116 808-06726 TRANSVERSE MARKI NGS, PAINT, STCP LINE, 24 IN 113. 000 LFT
117 808-75051 LINE, PREFORMED PLASTIC, SQLID, VH TE, 4 IN 507. 000 LFT
118 808-75054 LI NE, PREFCRVED PLASTIC, SCOLID, YELLOW 4 IN 507. 000 LFT
119 808-75059 LI NE, PREFORMED PLASTIC, BROKEN, WHI TE, 4 IN. 130. 000 LFT

120 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 13. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 44
CALL CRDER : 341 CONTRACT ID : B -26343-A
LETTI NG DATE : 02/18/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07039 FIELD CFFICE, B 7.000 M6

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LUWP

4 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP

5 202-02240 PAVEMENT, REMOVE 4, 649. 000 ng

6 202-02241 GUARDRAI L, REMOVE 1, 187. 000 m

7 202-02271 HEADWALL, REMOVE 10. 000 EACH

8 202-02277 GQJTTER, LI P, REMOVE 720. 000 m

9 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP
10 202-91385 I NLET, REMOVE 7.000 EACH
11 202-96133 Pl PE, REMOVE 100. 000 m
12 203-02000 EXCAVATI ON, COWON 10, 224. 000 ng
13 206-51225 EXCAVATI ON, DRY 66. 000 n8
14 206-95975 SHEET PILING STEEL, S 10.7 47.000 n2
15 207-07500 SUBGRADE TREATMENT, TYPE C 4, 985. 000 ng
16 211-06467 AGGREGATE FOR END BENT BACKFI LL 42.000 n8
17 211-07454 STRUCTURE BACKFI LL 93. 000 n8
18 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 3, 632. 000 My
19 401-07429 QT QA-HVA, 5, 76, | NTERMEDI ATE, C19.0 mm 662. 000 My
20 402-07433 HVA TYPE B, SURFACE 472. 000 My
21 402-07438 HVA TYPE B, | NTERMEDI ATE 791. 000 My
22 402-07441 HVA TYPE B, BASE 2,654. 000 My
23 404-05511 SEAL COAT, 2 3,573.000 ng
24 406- 05521 ASPHALT FOR TACK COAT 5, 297. 000 ng
25 601-01626 GUARDRAI L CONNECTOR SYSTEM W BEAM CURVED, 2 2.000 EACH
26 601-01700 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 1 1. 000 EACH
27 601-01701 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 2 1. 000 EACH
28 601-01846 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 3 1. 000 EACH
29 601-06037 GUARDRAI L END TREATMENT, | 3. 000 EACH
30 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 1, 317. 000 m
31 602-06729 BARRI ER DELI NEATOR 14. 000 EACH
32 610-06259 REI NFORCED CONCRETE BRI DGE APPROACH, 300 nm 304. 000 n
33 610-07487 HVA FOR APPROACHES, TYPE B 17. 000 My
34 616-02320 GEOTEXTI LES 362. 000 n
35 616-06405 RI PRAP, REVETMENT 75. 000 My
36 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
37 621-06545 FERTI LI ZER 1.200 My
38 621-06548 SEED M XTURE, CV 15. 000 kg
39 621-06553 SEED M XTURE, R 224.000 kg
40 621-06565 MULCH NG MATERI AL 6. 100 My
41 621-06574 SODDI NG 125. 000 n
42 701- 02058 PILE, STEEL H, REI NFORCED CONCRETE ENCASED, HP 310 X 93 16. 000 m
43 701-93633 OVERSI ZED PREDRI LLED PI LE HOLES 36. 000 m
44 701-93658 PILE, STEEL H HP 310 X 93 332. 000 m
45 702-51005 CONCRETE, A, SUBSTRUCTURE 86. 200 n8
46 702-51010 CONCRETE, B, ABOVE FOOTI NGS 119. 900 n8
47 702-51015 CONCRETE, B, FOOTI NGS 23. 200 n8



SCHEDULE OF PAY | TEMS PAGE 45
CALL CRDER : 341 CONTRACT ID : B -26343-A
LETTI NG DATE : 02/18/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

48 702-51100 DRAI'N PI PE, CAST I RON, 150 mm 22.000 kg
49 702-51110 GRATES, BASINS, AND FI TTINGS, CAST | RON 87.000 kg
50 702-51863 FI ELD DRI LLED HOLE I N CONCRETE 104. 000 EACH
51 702-92857 CONCRETE, C, SUBSTRUCTURE 74. 000 n8
52 703-51030 REI NFCRClI NG STEEL 15, 043. 000 kg
53 703-51032 REI NFORCI NG STEEL, EPOXY COATED 48, 813. 000 kg
54 704-51002 CONCRETE, C, SUPERSTRUCTURE 270. 700 n8
55 706-05732 CONCRETE BRI DGE RAI LI NG TRANSI TI QN, TBC 4. 000 EACH
56 706-51020 CONCRETE, C, RAILING 142. 000 n8
57 707-05983 STRUCTURAL MEMBERS, CONCRETE |-BEAM |1, 914 nmm X 305 mm 487. 000 m
58 709-51821 SURFACE SEAL LUWP LUWP
59 715-05048 PIPE, TYPE 4, CRCULAR 150 mm 1, 333. 000 m
60 715-05053 PI PE, UNDERDRAI N QUTLET, 150 mm 100. 000 m
61 715-05171 PIPE, TYPE 3, C RCULAR 450 mm 11. 000 m
62 715-05407 PI PE, END BENT DRAIN, 150 mm 48. 000 m
63 715-05595 PI PE EXTENSI ON, C RCULAR, 375 mm 3. 000 m
64 715-05756 Pl PE EXTENSI ON, Cl RCULAR, 300 mm 5. 000 m
65 715-46000 PI PE END SECTI ON, 300 mm 2.000 EACH
66 715-46005 PI PE END SECTION, 375 mm 1. 000 EACH
67 715-46010 PI PE END SECTI ON, 450 mm 2.000 EACH
68 718-06528 QUTLET PROTECTCR, 1 13. 000 EACH
69 718-06529 QUTLET PROTECTOR, 1. 000 EACH
70 718-06532 VI DEO | NSPECTI ON FO? UNDERDRAI NS 1, 320. 000 m
71 718-52610 AGGREGATE FOR UNDERDRAI NS 300. 000 n8
72 720-44296 CAP | NLET 2.000 EACH
73 801-03290 CONSTRUCTION SIGN, C 1. 000 EACH
74 801-04308 ROAD CLOSURE SI GN ASSEMBLY 8. 000 EACH
75 801-06605 BARRI CADE, III1A 10. 000 EACH
76 801-06606 BARRI CADE, |11B 6. 000 EACH
77 801-06625 DETOUR ROUTE MARKER ASSEMBLY 27.000 EACH
78 801-06640 CONSTRUCTION SIGN, A 23. 000 EACH
79 801-06645 CONSTRUCTION SIGN, B 1. 000 EACH
80 801-06775 MAI NTAI NI NG TRAFFI C LUWP LuUwP
81 801-09133 TEMPORARY CHANGEABLE MESSAGE S| GN 1. 000 EACH
82 808-06713 LINE, PAINT, SOLID, WHITE, 100 mm 1, 363. 000 m
83 808-06714 LINE, PAINT, SCLID, YELLON 100 mm 1, 328. 000 m

84 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 30. 000 EACH



SCHEDULE OF PAY | TEMB PAGE 46
CALL CRDER : 351 CONTRACT ID : B -26446-A
LETTI NG DATE : 02/18/03 10: 00 AM

SECTI ON NO 0001 BRI DGE AND LI GHTI NG REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LUWP
3 202-02240 PAVEMENT, REMOVE 292. 000 SYS
4 202-02241 GUARDRAI L, REMOVE 315. 000 LFT
5 202-02274 CURB, CONCRETE, | NTEGRAL, REMOVE 200. 000 LFT
6 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWwP LUWP
7 202-52710 S| DEWALK, CONCRETE, REMOVE 360. 000 SYS
8 202-60820 SURFACE M LLING ASPHALT 388. 000 SYS
9 202-96151 TRANSPORTATI ON CF SALVAGEABLE | TEMVB LUWP LUWP
10 210-07614 CAGED LADDERS LUWP LUWP
11 210-07615 FALL ARREST SYSTEM LUWP LUWP
12 210-07616 RCPE 4, 000. 000 LFT
13 301-07448 COVPACTED AGGREGATE, NO 53, BASE 82. 000 TON
14 406- 05521 ASPHALT FOR TACK COAT 494. 000 SYS
15 502-06329 PCCP, 12 IN. 108. 000 SYS
16 503-05310 TERM NAL JO NT 50. 000 LFT
17 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 4.000 EACH
18 601-07023 ENERGY ABSCRBI NG TERM NAL, CZ, TL-2 1. 000 EACH
19 601-94689 GUARDRAI L END TREATMENT, OS 4.000 EACH
20 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 200. 000 LFT
21 602-06639 TEMPORARY CONCRETE BARRI ER, ANCHORED 1, 900. 000 LFT
22 602-06646 TEMPCRARY CONCRETE BARRI ER 440. 000 LFT
23 605-06100 CURB, | NTEGRAL, C, CONCRETE 200. 000 LFT
24 610-06259 REI NFORCED CONCRETE BRI DGE APPROACH, 12 I N 158. 000 SYS
25 610-07487 HVA FCR APPROACHES, TYPE B 180. 000 TON
26 619-04414 DRAI'N EXTENSI ON 58. 000 EACH
27 619-61505 CLEAN AND PAI NT END DI APHRAGVS EXPANSI ON SHOES AND BEAM ENDS LUWP LuwP
28 619-93423 POLLUTI ON CONTRCOL LUWP LUWP
29 621-01004 MCBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2.000 EACH
30 621-06559 MJULCHED SEEDI NG R 200. 000 SYS
31 702-51005 CONCRETE, A, SUBSTRUCTURE 5. 800 CYs
32 702-51110 GRATES, BASINS, AND FI TTI NGS, CAST | RON 11, 136. 000 LBS
33 702-51863 FI ELD DRI LLED HOLE I N CONCRETE 48. 000 EACH
34 702-90915 CONCRETE, A 2. 300 CYs
35 703-51030 REI NFORCI NG STEEL 4, 218. 000 LBS
36 703-51032 REI NFORCI NG STEEL, EPOXY COATED 371, 822. 000 LBS
37 703-97936 THREADED Tl E BAR ASSEMBLY, EPOXY COATED 1, 758. 000 EACH
38 704-51002 CONCRETE, C, SUPERSTRUCTURE 842. 800 CYs
39 706-06339 RAILING PF-1 5, 408. 000 LFT
40 706-06351 CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TPF-1 4. 000 EACH
41 706-51020 CONCRETE, C, RAILING 361. 600 CYs
42 708-51813 PNEUVATI CALLY PLACED MORTAR 170. 000 SFT
43 709-51821 SURFACE SEAL LUWP LUWP
44 710-51864 FI ELD DRI LLED HOLE 381. 000 EACH
45 711-01373 BOLT 100. 000 EACH
46 711-01772 RETRCFIT, 1 13. 000 EACH

47 711-01774 RETRCFI T, 2 2, 400. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 47
CALL CRDER : 351 CONTRACT I D B -26446-A
LETTI NG DATE : 02/18/03 10: 00 AM

| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO 0001 BRI DGE AND LI GHTI NG REHABI LI TATI ON
48 711-01775 RETRCFI T, 3 32. 000 EACH
49 711-01776 RETRCFIT, 4 580. 000 EACH
50 711-51038 STRUCTURAL STEEL LUMP LUWP
51 711-51877 JACKI NG AND SUPPCRTI NG BEAVS LUWP LUWP
52  711-92500 ANCHOR RCD 32. 000 EACH
53 715-92537 PIPE, PVC, 8 IN 258. 000 LFT
54 720- 44000 CASTI NG ADJUST TO GRADE 4. 000 EACH
55 722-51401 BRI DGE DECK PATCHI NG FULL DEPTH 300. 000 SFT
56 722-51842 BRI DGE DECK OVERLAY 9, 539. 000 SYS
57 722-51846 BRI DGE DECK OVERLAY, ADDI TI ONAL 2. 800 CYs
58 722-51852 BRI DGE DECK PATCH NG PARTI AL DEPTH 820. 000 SFT
59 722-60824 SURFACE M LLI NG 6, 600. 000 SYS
60 724-51925 STRUCTURAL EXPANSI ON JO NT, SS 67. 500 LFT
61 724-51927 STRUCTURAL EXPANSI ON JO NT, M 67. 500 LFT
62 726-97941 BEARI NG ASSEMBLY, TFE ELASTOMERI C 8. 000 EACH
63 801-06203 TEMPORARY PAVEMENT MARKING 4 I N 1,472.000 LFT
64 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 8, 250. 000 LFT
65 801-06640 CONSTRUCTI ON SIGN, A 31. 500 EACH
66 801-06645 CONSTRUCTI ON SIGN, B 3. 000 EACH
67 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP
68 801-53072 TEMPORARY TRAFFI C SI GNAL LuUwP LUWP
69 805-01652 WRE, NO 4 COPPER, IN CONDU T, BRIDGE, 1/C 28, 920. 000 LFT
70 805-01653 WRE, NO 8 COPPER IN CONDUI T, BRIDGE, 1/C 20, 660. 000 LFT
71 805-01655 WRE, NO 8 COPPER, IN PLASTIC, INCONDUIT, 1 1/C 4,692. 000 LFT
72 805-02728 CONDU T, PVC, 1IN 4,692. 000 LFT
73 805-05695 WRE, NO 4 COPPER IN PLASTIC DUCT, INCONDUT, 3 1/C 6, 845. 000 LFT
74 805-06592 CONDUI T, STEEL, GALVANIZED, 2 IN. 12, 324. 000 LFT
75 805-86889 POLE CIRCUI T CABLE, 1C NO 10 STRANDED COPPER 1,211. 000 LFT
76 805-86890 POLE CIRCU T CABLE, 1C NO. 10 THW OR TW STRANDED CCPPER 2,166. 000 LFT
77 805-86900 JUNCTI ON BOX 19. 000 EACH
78 805-86920 MULTI PLE COMPRESSI ON FI TTING NOT WATERPROOFED 114. 000 EACH
79 805-86925 MULTI PLE COMPRESSI ON FI TTING WATERPROOFED 40. 000 EACH
80 805-86930 I NSULATI NG LI NK, NOT WATERPROOFED 26. 000 EACH
81 805-86935 I NSULATI NG LI NK, WATERPROCOFED 64. 000 EACH
82 805-91703 CONDUI T, STEEL, GALVANIZED, 1.5 IN 5, 165. 000 LFT
83 805-94069 CONDUI T, STEEL, GALVANIZED, 1 IN 48. 000 LFT
84 807-01878 LUM NAI RE, ROADWAY, H GH PRESSURE SCDI UM 250 WATT 18. 000 EACH
85 807-02370 LI GHT STRUCTURE, REMOVE AND RESET 15. 000 EACH
86 807-02779 LUM NAI RE VAST ARM 6 FT, 15. 000 EACH
87 807-02783 LUM NAI RE MAST ARM 15 FT. 7.000 EACH
88 807-04744 LI GHTI NG LUWP LUWP
89 807-04962 LI GHT 3. 000 EACH
90 807-04962 LI GHT 15. 000 EACH
91 807-06978 AERI AL OBSTRUCTI ON LI GHT 3. 000 EACH
92 807-83484 LIGHT POLE, 30 FT. EMH, 6.0 FT. MAST ARM ANCHCR BASE 1. 000 EACH
93 807-86620 LUM NAI RE, ROADWAY, H GH PRESSURE SCDI UM 400 WATT 22.000 EACH
94 807-86950 SI G\, UNDERPASS, AND ROADWAY LI GHTI NG LOCATI ON 31. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 48
CALL CRDER : 351 CONTRACT ID : B -26446-A
LETTI NG DATE : 02/18/03 10: 00 AM

SECTI ON NO 0001 BRI DGE AND LI GHTI NG REHABI LI TATI ON

95 808-06703 LI NE, THERMOPLASTIC, SCLID, WHITE, 4 IN. 6, 320. 000 LFT
96 808-06716 LI NE, REMOVE 3, 507. 000 LFT
97 808-75245 LI NE, THERMOPLASTIC, SCOLID, YELLON 4 IN 6, 560. 000 LFT

98 808-75260 TRANSVERSE NMARKI NGS, THERMOPLASTIC, SCLID, WH TE, CROSSHATCH 1, 600. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 49
CALL CRDER : 361 CONTRACT ID : B -26453-A
LETTI NG DATE : 02/18/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FIELD CFFICE, A 6. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP
4 201-52370 CLEARI NG RI GHT CF WAY LUWP LuUWP
5 202-02286 PRESENT STRUCTURE, REMOVE 1. 000 EACH
6 202-02286 PRESENT STRUCTURE, REMOVE 1. 000 EACH
7 202-04089 SI GN, SHEET, REMOVE 6. 000 EACH
8 202-51330 PRESENT STRUCTURE, REMOVE LUWP LUWP
9 202-60820 SURFACE M LLING ASPHALT 1, 985. 000 ng
10 202-91840 FENCE, CHAIN LI NK, REMOVE 235. 000 m
11 202-99187 FENCE, FARM FI ELD, REMOVE 315. 000 m
12 203-02000 EXCAVATI ON, COVMON 1, 796. 000 ng
13 203-02070 BORROW 3. 000 n8
14 203-51223 EXCAVATI ON, WATERWAY 355. 000 n8
15 205-03371 SEDI MENT REMOVE 20. 000 n8
16 205-06931 TEMPORARY CHECK DAM REVETMENT RI PRAP 114.000 My
17 205-06936 TEMPORARY SEDI MENT TRAP 99. 000 My
18 205-06937 TEMPORARY SI LT FENCE 160. 000 m
19 205-06938 TEMPORARY SLOPE DRAIN 12. 000 m
20 207-07498 SUBGRADE TREATMENT, TYPE A 881. 000 n
21 211-07454 STRUCTURE BACKFI LL 26. 700 n8
22 213-52830 FLOMBLE MORTAR 460. 000 n8
23 303-01180 COVPACTED AGGREGATE, 53 1, 825. 000 My
24 401-06264 PRCFI LOGRAPH, HVA LUMP LUWP
25 402-07433 HVA TYPE B, SURFACE 240. 000 My
26 402-07438 HVA TYPE B, | NTERMEDI ATE 441. 000 My
27 402-07440 HVA TYPE A BASE 96. 400 My
28 402-07441 HVA TYPE B, BASE 1, 564. 000 My
29 405- 05517 ASPHALT FOR PRI ME COAT 00. 800 My
30 406-05520 ASPHALT FOR TACK COAT 2. 200 My
31 601-05586 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 9 1. 000 EACH
32 601-06854 GUARDRAI L, W BEAM NESTED 2. 000 EACH
33 601-06856 MODI FI ED PCSTS, NESTED GUARDRAI L 4. 000 EACH
34 601-94689 GUARDRAI L END TREATMENT, CS 3. 000 EACH
35 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 175. 260 m
36 603-06040 FENCE, FARM FI ELD, 1190 mm 294. 000 m
37 603-92636 FENCE, CHAIN LINK, 1830 mm 85. 000 m
38 610-07486 HVA FOR APPROACHES, TYPE A 87. 000 My
39 615-06490 RI GHT OF WAY MARKER 18. 000 EACH
40 615-06505 MONUMENT, B 8. 000 EACH
41 616-02320 GEOTEXTI LES 1, 510. 000 ng
42 616- 05688 Rl PRAP, CLASS 1 399. 000 My
43 616- 06405 RI PRAP, REVETMENT 178. 000 My
44 616- 06451 RI PRAP, UNI FORM 288. 000 My
45 621-01004 MOBI LI ZATI ON AND DEMCBI LI ZATI ON FOR SEEDI NG 2.000 EACH
46 621- 06545 FERTI LI ZER 00. 500 My

47 621-06548 SEED M XTURE, CV 10. 000 kg



SCHEDULE OF PAY | TEMS PAGE 50
CALL CRDER : 361 CONTRACT ID : B -26453-A
LETTI NG DATE : 02/18/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

48 621-06553 SEED M XTURE, R 88. 000 kg
49 621-06557 SEED M XTURE, T 88. 000 kg
50 621-06565 MULCH NG MATERI AL 4.100 My
51 621-06567 WATER 11.100 kL
52 621-06574 SODDI NG 618. 000 n
53 622-52436 SIGN, DO NOT MOW OR SPRAY 8. 000 EACH
54 715-02628 SAFETY METAL END SECTION, 6:1, 375 mm 6. 000 EACH
55 715-05169 PIPE, TYPE 3, CRCULAR 375 mm 37.000 m

56 715-06970 PIPE, RCP, IV, DO.3=60, 375 mm 66. 000 m

57 723-06660 W NGMLL 72.080 n2
58 723-06927 STRUCTURE, PRECAST THREE- Sl DED, 14.700 m

59 801-04308 ROAD CLOSURE SI GN ASSEMBLY 5. 000 EACH
60 801-06625 DETOUR ROUTE MARKER ASSEMBLY 26. 000 EACH
61 801-06640 CONSTRUCTION SIGN, A 14. 000 EACH
62 801-06645 CONSTRUCTION SIGN, B 3. 000 EACH
63 801-07118 BARRI CADE, I11-A 28. 800 m

64 801-07119 BARRI CADE, |11-B 7. 200 m

65 802-05701 SI GN POST, SQUARE, 1, REI NFORCED ANCHOR BASE 14.500 m

66 802-05702 SI GN POST, SQUARE, 2, REINFORCED ANCHOR BASE 14. 800 m

67 802-76025 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 2.03 mm 2. 360 n
68 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 nm TH CKNESS 2.430 ng
69 808-06703 LI NE, THERMOPLASTIC, SOLID, WH TE, 100mm 820. 000 m

70 808-75240 LI NE, THERMCOPLASTI C, BROKEN, YELLOW 100mm 60. 000 m

71 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOW 100mm 1, 120. 000 m



SCHEDULE OF PAY | TEMS PAGE 51
CALL CRDER : 371 CONTRACT ID : B -26556-A
LETTI NG DATE : 02/18/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07038 FIELD CFFICE, A 6. 000 MOS

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP

4 201-52370 CLEARI NG RI GHT CF WAY LUWP LuUWP

5 202-02240 PAVEMENT, REMOVE 2,026. 000 ng

6 202-02241 GUARDRAI L, REMOVE 537. 000 m

7 202-04089 SI GN, SHEET, REMOVE 6. 000 EACH

8 202-51330 PRESENT STRUCTURE, REMOVE LUWP LUWP

9 202-60820 SURFACE M LLI NG ASPHALT 573. 000 n
10 203-02000 EXCAVATI ON, COVMON 1, 007. 000 ng
11 205-06937 TEMPORARY S| LT FENCE 625. 000 m
12 206-93520 TEMPORARY SHEET PI LI NG 20. 000 n2
13 207-07500 SUBGRADE TREATMENT, TYPE C 3, 026. 000 ng
14 213-52830 FLOMBLE MORTAR 9. 700 n8
15 303-01180 COVPACTED AGGREGATE, 53 1, 150. 000 My
16 304-07510 W DEN NG WTH QC/ QA- HVA, 4, 64, BASE, 25 mm 462. 000 My
17 401-07323 QC/ QA-HVA, 4, 64, SURFACE, 9.5 mm 310. 000 My
18 401-07393 QU QA-HVA, 4, 64, | NTERMEDI ATE, 19.0 mm 310. 000 My
19 401-07409 QT QA-HVA, 4, 64, BASE, 25.0 mm 1,777.000 My
20 405-05517 ASPHALT FOR PRI ME COAT 1.400 My
21 406- 05520 ASPHALT FOR TACK COAT 2. 800 My
22 601-01128 GUARDRAI L TRANSI TI ON TYPE WGB 4.000 EACH
23 601-01625 GUARDRAI L CONNECTOR SYSTEM W BEAM CURVED, 1 1. 000 EACH
24 601-01700 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 1 2. 000 EACH
25 601-07024 ENERGY ABSORBI NG TERM NAL, CZ, TL-3 3. 000 EACH
26 601-94689 GUARDRAI L END TREATMENT, CS 1. 000 EACH
27 601-97774 GUARDRAI L END TREATMENT, CS, SPARE PARTS PACKAGE 1. 000 EACH
28 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 394. 300 m
29 601-99132 GUARDRAI L TRANSI TION, VH, 1.905 m SPACI NG 2.000 EACH
30 602-06639 TEMPORARY CONCRETE BARRI ER, ANCHORED 387. 000 m
31 602-06729 BARRI ER DELI NEATCR 8. 000 EACH
32 610-06259 REI NFORCED CONCRETE BRI DGE APPROACH, 300 nm 304. 000 n
33 615-06505 MONUMENT, B 2.000 EACH
34 616-02320 GEOTEXTI LES 1, 103. 000 n
35 616-06405 RI PRAP, REVETMENT 630. 000 My
36 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2. 000 EACH
37 621-02468 SEED M XTURE, GRASS, 1 95. 000 kg
38 621-06545 FERTI LI ZER 00. 484 My
39 621-06557 SEED M XTURE, T 38. 000 kg
40 621-06565 MULCH NG MATERI AL 4.000 My
41 621-06567 WATER 1. 000 kL
42 621-06574 SODDI NG 20. 400 n2
43 622-52436 SIGN, DO NOT MOW OR SPRAY 4.000 EACH
44  701-51157 PILE, STEEL SHELL, EPOXY COATED, 356 mm 84. 000 m
45 701-51160 PILE, STEEL SHELL, 356 nmm 492. 000 m
46 701-99086 PILE TI P, STEEL SHELL 36. 000 EACH

47 703-01540 THREADED TI E BAR ASSEMBLY 147. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 52
CALL CRDER : 371 CONTRACT ID : B -26556-A
LETTI NG DATE : 02/18/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

48 703-51030 REI NFCRClI NG STEEL 16, 308. 000 kg
49 703-51032 REI NFORCI NG STEEL, EPOXY COATED 14, 431. 000 kg
50 703-97936 THREADED Tl E BAR ASSEMBLY, EPOXY COATED 97. 000 EACH
51 704-05892 CONCRETE, QC/ QA, SUPERSTRUCTURE 215. 400 n8
52 706-01619 CONCRETE BRI DGE RAI LI NG TRANSI TI ON, WEB 4. 000 EACH
53 706-51020 CONCRETE, C, RAILING 14. 600 n8
54 709-51821 SURFACE SEAL LUWP LUWP
55 801-01851 TEMPORARY TRAFFI C SI GNAL W TH DETECTORS LUWP LuUwP
56 801-06203 TEMPORARY PAVEMENT MARKI NG 100 nm 580. 000 m

57 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 100 mm 2,378. 000 m

58 801-06640 CONSTRUCTI ON SI GN, A 22.000 EACH
59 801-06645 CONSTRUCTION SIGN, B 14. 000 EACH
60 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
61 801-07119 BARRI CADE, 111-B 14. 400 m

62 802-05701 SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR BASE 16. 700 m

63 802-76025 SI GN, SHEET, ENCAPSULATED LENS WTH LEGEND, 2.03 nm 1.200 n2
64 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 nm TH CKNESS 1.890 n2
65 808-06703 LI NE, THERMOPLASTIC, SOLID, WH TE, 100mm 924. 000 m

66 808-06716 LI NE, REMOVE 568. 000 m

67 808-75240 LI NE, THERMOPLASTI C, BROKEN, YELLOW 100mm 265. 000 m

68 808- 75996 SNOAPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 16. 000 EACH
69 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 16. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 53
CALL CRDER : 381 CONTRACT ID : B -26641-A
LETTI NG DATE : 02/18/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07039 FIELD CFFICE, B 6. 000 MOS

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP

4 201-01015 CLEARI NG AND GRUBBI NG LuUWP LuUWP

5 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LuUwP LUWP

6 203-02070 BORROW 5. 000 n8

7 206-51220 EXCAVATI ON, VET 153. 300 n8

8 206-51225 EXCAVATI ON, DRY 41. 000 n8

9 206-51235 COFFERDAM LUWP LUWP
10 210-07530 REI NFORCE LUWP LuUwP
11 211-06467 AGGREGATE FOR END BENT BACKFI LL 20. 100 nB8
12 305-06082 HVA PATCH NG FOR ASPHALT PAVEMENT 3. 300 My
13 402-05477 HVA SURFACE 9.5 nm MAI NLI NE 12. 300 My
14 619-93423 POLLUTI ON CONTRCL LUWP LUWP
15 621-06559 MJULCHED SEEDI NG R 19. 000 n
16 701-01849 PI LE, CONCRETE, STEEL SHELL ENCASED, 7.92 mm 356 nmm 36. 000 m
17 701-51145 PILES, TIMBER, FURNI SHED 205. 000 m
18 701-51150 PILES, TIMBER DRI VEN 205. 000 m
19 702-01724 CONCRETE, C, FOOTI NGS 16. 200 n8
20 702-51863 FI ELD DRI LLED HOLE | N CONCRETE 64. 000 EACH
21 702-92857 CONCRETE, C, SUBSTRUCTURE 42.800 n8
22 703-51030 REI NFORCI NG STEEL 9, 035. 000 kg
23 709-51821 SURFACE SEAL LUWP LUWP
24 710-51870 REPO NTI NG MASONRY | N STRUCTURES 10. 000 ng
25 712-03819 TI MBER ROOF 5. 000 nP
26 712-03820 TI MBER SI DI NG 30. 000 ng
27 712-04131 STRUCTURE LUWP LUWP
28 712-04704 BRI DGE PAI NTI NG LUMP LUWP
29 712-04707 BRI DGE CLEAN NG LUWP LUWP
30 712-04709 JACKI NG AND CRI BBI NG TI MBER TRUSSES LuwP LUWP
31 712-05097 METAL PARTS 25. 000 kg
32 712-94080 TI MBER DECK 5. 000 n
33 715-05407 PI PE, END BENT DRAIN, 150 nmm 40. 000 m
34 727-90309 EPOXY | NJECTI ON, EPOXY MATERI AL 1. 000 L
35 801-04308 ROAD CLOSURE SI GN ASSEMBLY 3. 000 EACH
36 801-06605 BARRI CADE, I11A 4.000 EACH
37 801-06606 BARRI CADE, 111B 4.000 EACH
38 801-06640 CONSTRUCTION SIGN, A 4.000 EACH



SCHEDULE OF PAY | TEMS PAGE 54
CALL CRDER : 391 CONTRACT ID : B -26647-A
LETTI NG DATE : 02/18/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07038 FIELD CFFICE, A 5. 000 MOS

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP

4 201-52370 CLEARI NG RI GHT CF WAY LUWP LuUWP

5 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUWP

6 203-02000 EXCAVATI ON, COVMON 672. 000 ng

7 203-51223 EXCAVATI ON, WATERWAY 250. 000 n8

8 205-06931 TEMPORARY CHECK DAM REVETMENT RI PRAP 26. 600 My

9 205-06937 TEMPORARY SI LT FENCE 155. 000 m
10 206-51230 EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED 218. 000 n8
11 213-52830 FLOMBLE MORTAR 18. 000 n8
12 303-01180 COVPACTED AGGREGATE, 53 1,111. 000 My
13 402-07432 HVA TYPE A, SURFACE 185. 000 My
14 402- 07440 HVA TYPE A, BASE 315. 000 My
15 404-05511 SEAL CQAT, 2 572. 000 n
16 405-05518 ASPHALT FOR PRI ME COAT 2, 196. 000 n2
17 406- 05521 ASPHALT FOR TACK COAT 2, 100. 000 ng
18 601-06037 GUARDRAI L END TREATMENT, | 4. 000 EACH
19 601-06374 GUARDRAI L TRANSI TION, TGS-1 4. 000 EACH
20 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 152. 400 m
21 610-06257 REI NFORCED CONCRETE BRI DGE APPROACH, 250 nmm 178. 800 ng
22 615-06505 MONUMENT, B 2. 000 EACH
23 615-06530 POST, BENCHVARK 1. 000 EACH
24 616-02320 GEOTEXTI LES 720. 000 n
25 616-06405 RI PRAP, REVETMENT 520. 000 My
26 616-06451 Rl PRAP, UNI FORM 14. 000 My
27 621-01004 MCBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2.000 EACH
28 621-01882 SEED M XTURE, T, CONVENTIONAL M X 34. 000 kg
29 621-06545 FERTI LI ZER 00. 500 My
30 621-06548 SEED M XTURE, CV 5. 000 kg
31 621-06553 SEED M XTURE, R 71.000 kg
32 621-06565 MULCH NG MATERI AL 3. 400 My
33 621-06574 SODDI NG 175. 000 n
34 701-02938 CORED HOLE IN ROCK, 610 mm 12. 000 m
35 701-51195 PILE, STEEL H HP 310 X 79 136. 500 m
36 701-91792 PILE TIP, STEEL H 22.000 EACH
37 702-51005 CONCRETE, A, SUBSTRUCTURE 71. 200 n8
38 702-51015 CONCRETE, B, FOOTI NGS 9. 800 n8
39 703-51030 REI NFORCI NG STEEL 4, 508. 000 kg
40 703-51032 REI NFORCI NG STEEL, EPOXY COATED 22, 056. 000 kg
41 704-51002 CONCRETE, C, SUPERSTRUCTURE 146. 700 nB8
42 706- 06344 RAILING TS-1 57. 150 m
43 709-51821 SURFACE SEAL LUWP LUWP
44 801- 04308 ROAD CLOSURE SI GN ASSEMBLY 4.000 EACH
45 801- 06605 BARRI CADE, I11A 4.000 EACH
46 801- 06606 BARRI CADE, 111B 4.000 EACH
47 801-06625 DETOUR ROUTE MARKER ASSEMBLY 4. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 55
CALL CRDER : 391 CONTRACT ID : B -26647-A
LETTI NG DATE : 02/18/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

48 801- 06640 CONSTRUCTI ON SI GN, A 14. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 56
CALL CRDER : 401 CONTRACT ID : B -26667-A
LETTI NG DATE : 02/18/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07038 FIELD CFFICE, A 9. 000 MOS

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP

4 201-52370 CLEARI NG RI GHT CF WAY LUWP LuUWP

5 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LuUwP LUWP

6 203-02000 EXCAVATI ON, COVMON 3, 501. 000 n8

7 203-02070 BORROW 6, 610. 000 n8

8 205-06932 TEMPCRARY CHECK DAM STRAW BALES 73. 600 m

9 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 2. 000 EACH
10 205-06937 TEMPORARY SI LT FENCE 647. 000 m
11 211-07454 STRUCTURE BACKFI LL 92. 600 n8
12 303-01180 COVPACTED AGGREGATE, 53 2,231. 000 My
13 303-07449 COVPACTED AGGREGATE, NO 73 621. 000 My
14 402-07432 HVA TYPE A, SURFACE 348. 000 My
15 402-07435 HVA TYPE A, | NTERMVEDI ATE 767.000 My
16 404-05514 SEAL CQOAT, 5 1, 745. 000 n2
17 405-05517 ASPHALT FOR PRI ME COAT 7. 500 My
18 406-05520 ASPHALT FOR TACK COAT 1. 300 My
19 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 4. 000 EACH
20 601-02103 GUARDRAI L, WBEAM SHOP CURVED, 1.905 m SPACI NG 45.720 m
21 601-06037 GUARDRAI L END TREATMENT, | 4. 000 EACH
22 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 53. 340 m
23 610- 05527 HVA FCR APPROACHES 26. 000 My
24 615-06490 RI GHT OF WAY MARKER 50. 000 EACH
25 616-02320 GEQTEXTI LES 99. 500 ng
26 616-06451 Rl PRAP, UNI FORM 57. 000 My
27 619-95315 CLEAN AND PAI NT BEARI NG ASSEMBLI ES LuwP LUWP
28 621-01004 MOBI LI ZATI ON AND DEMCOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
29 621-01743 SEED M XTURE, GRASS, 2 14. 000 kg
30 621-06545 FERTI LI ZER 1. 300 My
31 621-06548 SEED M XTURE, CV 8. 700 kg
32 621-06553 SEED M XTURE, R 409. 000 kg
33 621-06565 MULCH NG MVATERI AL 6. 500 My
34 622-52436 SIGN, DO NOT MOW OR SPRAY 5. 000 EACH
35 622-91786 SEEDLI NG 300. 000 EACH
36 702-51005 CONCRETE, A, SUBSTRUCTURE 15. 800 n8
37 702-51100 DRAI'N PI PE, CAST I RON, 150 nm 446. 000 kg
38 702-51110 GRATES, BASINS, AND FI TTI NGS, CAST | RON 2,338. 000 kg
39 702-51863 FI ELD DRI LLED HOLE I N CONCRETE 128. 000 EACH
40 703-06029 REI NFORCI NG BARS, EPOXY COATED 58, 614. 000 kg
41 704-51002 CONCRETE, C, SUPERSTRUCTURE 382. 300 nB8
42 706-03278 CONCRETE BRI DGE RAI LI NG TRANSI TI ON, MoDI FI ED 4. 000 EACH
43 706-51020 CONCRETE, C, RAILING 54. 000 n8
44 709-51821 SURFACE SEAL LUWP LuUWP
45 711-51878 JACKI NG AND SUPPCRTI NG G RDERS LUWP LUWP
46 715- 04855 PI PE END SECTI QN, 1050 mm 2. 000 EACH

47 715-05127 PIPE, TYPE 1, A RCULAR 1050 nm 24.600 m



SCHEDULE OF PAY | TEMS PAGE 57
CALL CRDER : 401 CONTRACT ID : B -26667-A
LETTI NG DATE : 02/18/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

48 715-05169 PIPE, TYPE 3, C RCULAR 375 nm 8. 400 m

49 715-46005 PI PE END SECTI ON, 375 mm 2.000 EACH
50 722-51852 BRI DGE DECK PATCHI NG PARTI AL DEPTH 102. 000 ng
51 724-51925 STRUCTURAL EXPANSI ON JA NT, SS 15. 200 m

52 726-92406 BEARI NG ASSEMBLY, ELASTOMERI C 8. 000 EACH
53 801-04308 ROAD CLOSURE SI GN ASSEMBLY 6. 000 EACH
54 801- 06605 BARRI CADE, 111A 6. 000 EACH
55 801-06606 BARRI CADE, 111B 6. 000 EACH
56 801-06625 DETOUR ROUTE MARKER ASSEMBLY 25. 000 EACH
57 801-06640 CONSTRUCTION SIGN, A 16. 000 EACH
58 801- 06645 CONSTRUCTION SIGN, B 3. 000 EACH
59 802-05701 SI GN POST, SQUARE, 1, REI NFCRCED ANCHOR BASE 9. 400 m

60 802-76025 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 2.03 mm 00. 563 n
61 802-76035 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 nm TH CKNESS 00. 720 n2
62 808-06713 LINE, PAINT, SCLID, WHITE, 100 mm 1, 906. 000 m

63 808-06714 LINE, PAINT, SCLID, YELLOWN 100 mm 1, 906. 000 m

64 808-06726 TRANSVERSE MARKI NGS, PAINT, STCP LINE, 600 nm 5. 000 m



SCHEDULE OF PAY | TEMS PAGE 58
CALL CRDER : 411 CONTRACT ID : B -26684-A
LETTI NG DATE : 02/18/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FIELD CFFICE, A 6. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP
4 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP
5 211-02050 B BCRROW 1, 507. 300 CYs
6 211-06467 AGGREGATE FOR END BENT BACKFI LL 80. 000 CYs
7 303-52308 COWPACTED AGGREGATE, O 53 151. 200 TON
8 303-97820 AGGREGATE, 8 38. 400 TON
9 402-07432 HVA TYPE A, SURFACE 10. 000 TON
10 604-04927 CONCRETE 20. 000 LFT
11 604-06069 CURB RAMP, CONCRETE 35. 600 SYS
12 604-90256 S| DEWALK, CONCRETE, 6 I N 62. 800 SYS
13 605-06090 CURB, | NTEGRAL, CONCRETE 199. 600 LFT
14 610-06259 REI NFORCED CONCRETE BRI DGE APPROACH, 12 I N 415.700 SYS
15 616-02320 GEOTEXTI LES 595. 800 SYS
16 616-05689 RI PRAP, CLASS 2 249. 000 TON
17 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
18 621-06553 SEED M XTURE, R 5. 000 LBS
19 621-06575 SCDDI NG,  NURSERY 110. 000 SYS
20 702-51863 FI ELD DRI LLED HOLE | N CONCRETE 1, 134. 000 EACH
21 702-92857 CONCRETE, C, SUBSTRUCTURE 80. 400 Cys
22 703-51032 REI NFORCI NG STEEL, EPOXY COATED 251, 344. 000 LBS
23 704-51002 CONCRETE, C, SUPERSTRUCTURE 844. 800 Cys
24 706- 06349 RAILING TX 536. 000 LFT
25 708-51813 PNEUVATI CALLY PLACED MCRTAR 4,072.000 SFT
26 709-51821 SURFACE SEAL LUWP LUWP
27 710-51870 REPQO NTI NG MASONRY | N STRUCTURES 600. 000 SFT
28 715-05048 PIPE, TYPE 4, CRCULAR 6 IN 70. 000 LFT
29 715-07073 WATER LI NE 350. 000 LFT
30 715-91361 PIPE, PVC, 6 IN 2. 000 LFT
31 715-94207 PIPE, CAST IRON, 6 IN 18. 000 LFT
32 722-60824 SURFACE M LLI NG 181. 700 SYS
33 724-03276 EXPANSI ON JA NT SEALI NG SYSTEM 109. 330 LFT
34 726-92406 BEARI NG ASSEMBLY, ELASTOMERI C 437. 000 EACH
35 727-90308 EPOXY | NJECTI ON, CRACK PREPARATI ON 200. 000 LFT
36 727-90309 EPOXY | NJECTI ON, EPOXY MATERI AL 50. 000 GAL
37 727-93560 EPOXY | NDECTI QN, FURNI SH NG EQUI PMENT LuwP LUWP
38 728-98377 MASONRY COATI NG LUWP LUWP
39 729-51875 CONCRETE, A, PATCH NG 1, 200. 000 SFT
40 801-04308 ROAD CLOSURE SI GN ASSEMBLY 2.000 EACH
41 801-06625 DETOUR ROUTE MARKER ASSEMBLY 66. 000 EACH
42 801- 06640 CONSTRUCTI ON SI GN, A 18. 000 EACH
43 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
44 801-07118 BARRI CADE, I|I1-A 80. 000 LFT

45 808-06714 LINE, PAINT, SQLID, YELLON 4 IN 700. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 59
CALL CRDER : 421 CONTRACT ID : B -26723-A
LETTI NG DATE : 02/18/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FIELD CFFICE, A 4. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP
4 202-60820 SURFACE M LLING ASPHALT 80. 000 SYS
5 402-07432 HVA TYPE A, SURFACE 4. 400 TON
6 601-90027 GUARD RAI L, WOCD BEAM 46. 000 LFT
7 619-05926 ENVI RONVENTAL  CONTRCL LUWP LUWP
8 708-51813 PNEUVATI CALLY PLACED MORTAR 970. 000 SFT
9 709-51520 SURFACE SEAL, TI NTED LUWP LUWP
10 709-51821 SURFACE SEAL LUWP LuUwP
11 710-02003 REPO NTI NG MASONRY | N STRUCTURES, MODI FI ED 202. 500 SFT
12 720-45075 I NLET, RI13 1. 000 EACH
13 722-61075 SANDBLASTI NG AND CLEANI NG 1. 000 SYS
14 722-97116 BRI DGE DECK OVERLAY PATCHI NG 15. 000 SFT
15 724-51881 STRUCTURAL EXPANSI ON JO NT, BS2 180. 000 LFT
16 724-51885 STRUCTURAL EXPANSI ON JA NT, BS6 60. 000 LFT
17 801-04308 ROAD CLOSURE Sl GN ASSEMBLY 4. 000 EACH
18 801-06640 CONSTRUCTION SIGN, A 4.000 EACH
19 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP

20 801-07119 BARRI CADE, II1-B 182. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 60
CALL CRDER : 431 CONTRACT ID : BT-26227-A
LETTI NG DATE : 02/18/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON AND BRI DGE PAI NTI NG

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 3. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP
4 201-52370 CLEARI NG RI GHT CF WAY LUWP LuUWP
5 202-01066 HYDRO DEMCLI TI ON 862. 000 SYS
6 202-02236 SURFACE, REMOVE 833. 000 SYS
7 202-02240 PAVEMENT, REMOVE 430. 000 SYS
8 202-02241 GUARDRAI L, REMOVE 1, 589. 000 LFT
9 202-51133 RAI' LI NG REMOVE 500. 000 LFT
10 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LuUwP LUWP
11 202-51822 BRI DGE DECK OVERLAY, REMOVE 833. 000 SYS
12 202-60820 SURFACE M LLING ASPHALT 480. 000 SYS
13 202-90090 CONCRETE FOR EXPANSI ON JO NT, REMOVE 72.000 SFT
14 202-90592 EXPANSI ON JAO NT, REMOVE 314. 000 SFT
15 202-93741 GUARD RAI L END TREATMENT, REMOVE 8. 000 EACH
16 202-99187 FENCE, FARM FI ELD, REMOVE 208. 000 LFT
17 203-07084 EXCAVATI ON LUWP LUWP
18 205-02224 TEMPORARY ERCSI ON AND SEDI MENT CONTRCL, PERI METER PROTECTI ON 850. 000 LFT
19 205-06930 SPLASHPAD, RI PRAP 17. 000 TON
20 303-52308 COVPACTED AGGREGATE, O 53 110. 000 TON
21 406- 05521 ASPHALT FOR TACK COAT 184. 000 SYS
22 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 6. 000 EACH
23 601-03601 GUARDRAI L END TREATMENT, CS, DOUBLE FACED 2.000 EACH
24 601-05999 CURVED TERM NAL END 2.000 EACH
25 601-94690 GUARDRAI L END TREATMENT, M 2.000 EACH
26 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 1, 550. 000 LFT
27 601-99108 GUARDRAIL, WBEAM DOUBLE FACED, 6 FT. 3 IN. SPACING 650. 000 LFT
28 602-06729 BARRI ER DELI NEATOR 22.000 EACH
29 603-06040 FENCE, FARM FI ELD, 47 IN 250. 000 LFT
30 603-06045 FENCE, CHAIN LINK, 48 IN 443. 000 LFT
31 605-05523 CURB, HVA 822. 000 LFT
32 610-05527 HVA FOR APPROACHES 292. 000 TON
33 616-02320 GEOTEXTI LES 23. 000 SYS
34 616-51367 SLOPEWALL, CONCRETE, 4 IN 303. 000 SYS
35 619-04414 DRAI'N EXTENSI ON 8. 000 EACH
36 619-51859 PAI NT STEEL BRI DGE LUMP LUWP
37 619-51859 PAI NT STEEL BRI DGE LUWP LUWP
38 619-61000 CLEAN STEEL BRI DGE LUMP LUWP
39 619-61000 CLEAN STEEL BRI DGE LUWP LUWP
40 619-93423 POLLUTI ON CONTRCOL LUWP LUWP
41 619-93423 POLLUTI ON CONTRCOL LUWP LUWP
42 619-95315 CLEAN AND PAI NT BEARI NG ASSEMBLI ES LuUwP LUWP
43 619-95315 CLEAN AND PAI NT BEARI NG ASSEMBLI ES LuUwP LUWP
44 619-98427 CLEAN DRAI NS 10. 000 EACH
45 621-06574 SODDI NG 230. 000 SYS
46 702-51863 FI ELD DRI LLED HOLE | N CONCRETE 1, 008. 000 EACH
47 702-92857 CONCRETE, C, SUBSTRUCTURE 9. 000 CYs



SCHEDULE OF PAY | TEMS PAGE 61
CALL CRDER : 431 CONTRACT ID : BT-26227-A
LETTI NG DATE : 02/18/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON AND BRI DGE PAI NTI NG

48 703-51032 REI NFORCI NG STEEL, EPOXY COATED 4, 480. 000 LBS
49 704-51002 CONCRETE, C, SUPERSTRUCTURE 2.700 CYs
50 706-51020 CONCRETE, C, RAILING 12. 000 CYs
51 708-51813 PNEUMVATI CALLY PLACED MORTAR 50. 000 SFT
52 708-51814 WELDED STEEL W RE FABRI C 50. 000 SFT
53 709-51821 SURFACE SEAL LUWP LuUwP
54 711-51867 STRUCTURAL STEEL CUTTI NG 600. 000 SQ N
55 715-01662 PIPE CLEANING 12 INTO 48 IN DA 2.000 LFT
56 715-05168 PIPE, TYPE 3, G RCULAR 12 IN. 8. 000 LFT
57 722-01055 BRI DGE DECK PATCHI NG PARTI AL DEPTH, M CRCSI LI CA 125. 000 SFT
58 722-01061 BRI DGE DECK OVERLAY, M CROSI LI CA 833. 000 SYS
59 722-51401 BRI DGE DECK PATCH NG FULL DEPTH 60. 000 SFT
60 722-96912 BRI DGE DECK OVERLAY, ADDI TI ONAL, M CROCSI LI CA 2.000 CYs
61 724-03276 EXPANSI ON JO NT SEALI NG SYSTEM 314. 000 LFT
62 728-98377 MASONRY COATI NG LUWP LUWP
63 728-98377 MASONRY COATI NG LUWP LUWP
64 801-01093 TEMPORARY WORKSI TE SPEED LIM T SI GN ASSEMBLY 2. 000 EACH
65 801-06198 PATROLLER 30. 000 DAY
66 801-06640 CONSTRUCTI ON SIGN, A 24. 000 EACH
67 801-06645 CONSTRUCTION SIGN, B 2. 000 EACH
68 801-06710 FLASHI NG ARROW SI GN 120. 000 DAY
69 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP
70 801-09133 TEMPCRARY CHANGEABLE MESSAGE SI GN 2.000 EACH
71 801-97643 TEMPORARY BUZZ STRI PS 480. 000 LFT
72 802-03821 SIGN, SHEET W TH LEGEND 2.000 EACH
73 802-76055 SIGN PCST, A 60. 000 LFT
74 802-76160 BRI DGE BRACKET ASSEMBLY 8. 000 EACH
75 804-93726 DELI NEATOR 90. 000 EACH
76 805-98752 TRAFFI C SIGNAL | NDI CATION, 1 WAY, 3 SECTION, 12 IN. RED, 2.000 EACH
77 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 825. 000 LFT
78 808-06714 LINE, PAINT, SOLID, YELLOWN 4 IN 1, 325. 000 LFT

79 808-06726 TRANSVERSE MARKI NGS, PAINT, STCP LINE, 24 IN 50. 000 LFT






